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Supply, Installation and Commissioning of a new IP-Based CCTV Camera System at Bank
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APPENDIX 1

TENDER DOCUMENT

For Percentage rate

OFFICE OF THEMANAGING DIRECTOR, APEX BANK

N.L.T. Date

Agreement Number and Date

Name of Work

Name of Contractor

Probable Amount of Contract
(Rs. In Figure)

(Rs. In Words)
Contract Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion

16/03/2024

Supply, Installation and Commissioning of a new IP-
Based CCTV Camera System

Rs. Ninety Five Lakh +GST
Rs. 95,00,000.00+GST

03 months from the date of work order



Tender of works

I/We hereby tender for the execution for the Managing Director,
Madhya Pradesh Rajya Sahakari Bank Maryadit New Market, Bhopal for
the work specified in the under written memorandum within the time
specified in such memorandum at the rate in  ------------==--mmmcmmmmmv percent
below/ above of the S.O.R. mentioned in N.I.T. therein and in accordance in
all respect with the specifications, designs, drawings and instructions in and
conditions in tender document.

Signature of contractor
with seal



Name of work :-

(a) Site address

Memorandum

Supply, Installation and Commissioning of a new IP-Based
CCTV Camera System at Bank Branches (Situated at all M.P.)
Subhash Yadav Bhavan, Training College, Guest House
Bhopal

.- Bank Branches (Situated at all M.P.)
Subhash Yadav Bhavan, Training
College, Guest House Bhopal

(b) Cost of work (Rs.) - 95 Lakhs + GST

(c) Earnest Money (Rs.) .- 1Lakh

(d) Security Deposit (Rs.)  :-

(e) Percentage, if any - @ 5% Security Deposit in each
to be deducted from Bills running bill

() Time allowed for the work :- 03 months including rainy season

from date of written order

to commence
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M. P. RAJYA SAHAKARI BANK MYDT.H.O.
NEW MARKET, T. T. NAGAR, BHOPAL
Notice Inviting E —Tender

Online Percentage rate tenders are invited on P.W.D. S.0.R. 2024 on prescribed
form from manufacturers, or their authorised distributors for Supply, Installation and
Commissioning of a new IP-Based CCTV Camera System till on 12.04.2024 upto 3.00
p.m. details are as under: -

S. Name of work P. A Amount | Cost of Stipulated | Date &
No of of E.M. | Tender form | Period of | time of
Contract Deposit | with GST | completion| Receipt
Rs Rs Rs of tender
1 | Supply, Installation and Rs.95.00 | Rs.1.00 | Rs.2360.00| 03 months | 12.04.2024
Commissioning of anew | Lakhs Lakh upto 03.00
IP-Based CCTV Camera | +GST pm

System at Bank Branches
(Situated at all M.P.)
Subhash Yadav Bhavan,
Training College and
Guest House Bhopal

(1) Eligible tenderers can purchase the Tender documents on payment of requisite amount through
online from 19.03.2024 to 10.04.2024 during office hours i.e. 10.30 a.m. to 05.30 p.m. from
website http://www.mptenders.gov.in

(2) The details of N. I. T. can be viewed on our website; ---www.apexbank.in

Incharge Managing Director

Other condition: -
(1) Earnest money should be paid through Madhya Pradesh e-Procurement Portal

http://www.mptenders.gov.in. EMD amount in any other form will not acceptable.
(2) The manufacturers or their authorised distributors will only be eligible for participation in the
tender. Necessary certificates should be uploaded.
(3) The Tenders of those who have not paid earnest money as per above tender will not be opened.
(4) The technical bid opened on 16/04/2024 at 4.00 p.m.
(5) Price bid opened on 23/04/2024 at 04.00p.m.
(6) The Bank reserves its right to reject any or all the tenders without assigning any reason.

Incharge Managing Director


http://www.mptenders.gov.in/

Notice Inviting Tender
Madhya Pradesh Rajya Sahakari Bank Mydt.

New Market, T.T. Nagar, Bhopal M.P.
OFFICE OF MANAGING DIRECTOR, APEX BANK, BHOPAL

Dated 16/03/2024

Online Percentage rate tenders are invited from manufactures or their authorized distributors for following work

Probable Earnest .
S. No. Amount of Money Cost of Bid . Period of
/Pkg/ Name of Work c Deposit Document with -
ontract Completion
Code (Rs. in lakh) (EMD) GST
' (In Rupees)
1 2 3 4 5 6
1 Supply, Installation
and Commissioning of Rs.95.00Lakhs | Rs.1.00 2360/- 03 Months
anew IP-Based CCTV | +GST Lakh (One
Camera System at Lakh)
Bank Branches
(Situated at all M.P.)
Subhash Yadav
Bhavan, Training
College Guest House
Bhopal
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website:-
http://www mptender.gov.in
2. Bid Document can be purchased after making online payment of portal fees.
3. At the time of submission of the Bid the bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money Online.
iii) Submit a check list (as specified in tender document).
iv) Submit an affidavit. (Annexure B; Page 15)
v) Submit GST Registration
Details can be seen in the Bid Data Sheet (Page 12-13)
4. ELIGIBILTY FOR BIDDERS:
(a) Three similar works each costing not less than the amount equal to 20% of the probable amount of
contract during the last 3 financial years, or
(b) Two similar works each costing not less than the amount equal to 30% of the probable amount of
contract during the last 3 financial years, or
(o) One similar work aggregate cost not less than the amount equal to 50% of the probable amount of
contract in any one financial years during the last 3 financial years.
(d) Last three financial years means 2020-21, 2021-22 and 2022-2023.
5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid Data Sheet (Page
12-13).
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

Managing Director
Apex Bank



4.1
4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet (Page 12).
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified in the Bid
Data Sheet/Contract Data and technical specification and shall have to meet high standards of
workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet (Page 12).
ONE BID PER BIDDER D

The bidder can be an individual entity.

No bidder shall be entitled to submit more than one bid. If he does so, all bids wherein the bidder has
participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its
own responsibility all information that may be necessary for preparing the bid and entering into a contract
for construction of the work. All costs in this respect shall have to be borne by the bidder.

BID DOCUMENTS

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments.

2. Instructions to Bidders, bid data sheet with all Annexure

3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data with all Annexure and
ii. Part 11 Special Conditions of Contract.

. Specifications

. Drawings.

. Priced Bill of Quantities

. Technical and Financial Bid

. Letter of Acceptance

© 0O N o o b~

. Agreement and

10. Any other Document(s), as specified.



8. The Bidder is expected to examine carefully all instructions, conditions of contract, the contract data,
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be
solely responsible for his failure to do so.

9. The Bidder should have an average of minimum Rs. 2 CRORE TURNOVER IN LAST three FINANCIAL
YEARS (2020-21, 2021-22, 2022-23). CA certificate (Annexure 04) in support to same duly signed by CA
to be submitted.

10. Amendment of Bid Documents:

10.1 Before the deadline for submission of bids, the Bank may amend or modify the Bid Documents by
publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Bank may, at its discretion, extend the last date for submission of bids and no information shall
be published in newspaper by Publication of the same on the website.

C. PREPARATION OF BID

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms  and all  other
relevant documents related to the Bid required to be uploaded as per the time schedule mentioned in the key dates of
the Notice Inviting e-Tenders after signing of the same by the Digital Signature of their authorized

representative.

12. Documents comprising the bid
The bid submitted online by the bidder shall be in the following parts:
Part 1 — This shall be known as Envelope A and would apply for all bids. Online Envelop A shall contain
the following as per details given in the Bid Data Sheet:
i) Registration number or proof of application for registration as a company/firm (if any) and
organizational details in format given in the bid data sheet.
ii) Payment of the cost of Bid Document;
iii) Earnest Money; and
iv) In support of not having been blacklisted, an affidavit duly notarized (Annexure 05; Page 56).
v) GST Registration.

Part 2 — This shall be known as online Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online
Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of
pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop C shall contain
financial offer in the format prescribed format enclosed with the Bid Data Sheet.

13. Language

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the

Bank shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid may

be in another language provided they are accompanied by an accurate translation of the relevant passages in

English. In such case, for the purposes of interpretation of the bid, such translation shall govern.

14. Technical proposal

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2  All the document/information enclosed with the technical proposal should be self-attested and
certified by bidder. The bidder shall be liable for forfeiture of his earnest money deposit, if any
document/information are found false/fake/untrue before acceptance of bid. If it is found after
acceptance of the bid. The bid sanctioning authority may at his description forfeit his performance
security/guarantee security deposit, enlistment deposit and take any other suitable action.



17.2

15. Financial bid
i. The bidder shall have to quote rates in format referred in bid data sheet, in overall item rate and not
percentage. The overall item rate would apply for all items of work.
ii. Rate shall be quoted in figures as well as in words. If any difference in figures and words is found,
lower of the two shall be taken as valid and correct.
iii.  The bidder shall have to quote rates inclusive of all duties, royalties and other levies; excluding GST,
and the Bank shall not be liable for the same.
iv.  The material along with the units and rates, which shall be issued, if any, by the department to the
contractor, is mentioned in the bid data sheet.
16. Period of validity of bids
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for biding” as
prescribed by the Bank. The validity of the bid can be extended by mutual consent in writing.
17. Earnest money deposit (EMD)
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in the
Bid Data Sheet (Page 12-13).
The EMD shall be deposited through Online-Procurement Portal  http://www.mptenders.gov.in.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4.1 EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

175 EMD of the successful Bidder will not be discharged it is converted to performance security when the
Bidder has signed the Agreement.

17.6 Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.

D. SUBMISSION OF BID

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form also at
the place prescribed in the bid data sheet.

E. OPENING AND EVALUATION OF BID
19. Procedure

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be checked. In
cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the
time and date notified. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’
(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified. The bidder shall
have freedom to witness opening of the Envelop ‘C’.

194 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid.

195 The Bank reserves the right to accept or reject any bid, and to annul the biding process and reject all the
bids at any time prior to contract award, without incurring any liability. In all such cases reasons shall be
recorded.

19.6  The Bank reserves the right of accepting the bid for the whole work or for a distinct part of it.

20. Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award shall
not be disclosed to bidders or any other person not officially concerned with such process until final
decision on the bid.

20.2  Any attempt by a bidder to influence the Bank in the evaluation of the bids or contract award decisions may
result in the rejection of its bid.
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21.

22.

23.

24.

F. AWARD OF CONTRACT

Award of Contract

The Bank shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has been

accepted.

Performance Security

22.1 Security deposit of 5 percent shall be refunded after expiry of defect liability period. The
performance security in the prescribed format (Annexure M) shall have to furnish of the same
amount of security deposit for further one year.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in
the form and for the duration, etc. similar to performance security.

Signing of Contract Agreement

23.1  The successful bidder shall have to furnish Performance security and additional performance
security, if any and sign the contract agreement within 15 days of issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No
separate work order shall be issued by the Bank to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security and additional
performance security, if any or sign the Contract Agreement, his EMD shall stand forfeited
without prejudice to the right of the Bank for taking action against the bidder.

Corrupt practices

The Bank requires that bidders observe the highest standard of ethics during the procurement and execution

of contracts. In pursuance of this policy, the Bank:

i may reject the bid for award if it determines that the bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for
the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to
participate in bids, if it at any time determines that the bidder has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a
contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;
d. “collusive practice” means an arrangement between two or more parties designed to achieve

an improper purpose, including influencing improperly the actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender Office of Managing Director, Apex Bank, Bhopal
2 NIT No.
3 Date of NIT 16/03/2024
4 Bid document download available | 19/03/2024 10:30AM 10/04/2024  05:30 PM
from date & time
5 Website link http:// www.mptender.gov.in
SECTION1-NIT
NIT
CLAUSE PARTICULARS DATA
2 Portal Fees As notified in E-Tendering Website
(also known as processing fee)
3 Cost of Bid Document with GST Rs. 2360/-
Cost of Bid Document Payable at Bhopal
Cost of Bid Document In favor of Office of Managing Director, Apex Bank, Bhopal
4 Affidavit Format As per 'Annexure- B’
5 Pre-qualifications required Yes
If Yes, details As per' Annexure- C’
6 Special Eligibility YES
If Yes, details As per 'Annexure -D’
7 Key dates As per 'Annexure -A'

12




Bid Data Sheet

SECTION 2 -1TB

ITB

CLAUSE PARTICULARS DATA
1 Name of the ‘Work’ Supply, Installation and Commissioning of a new IP-
Based CCTV Camera System at Bank Branches
(Situated at all M.P.) Subhash Yadav Bhavan,
Training College and Guest House Bhopal
2 Specifications As per 'Annexure — D'
3 Procedure for participation in e- As per '"Annexure — E
tendering
Whether Joint Venture is allowed. | NO
4 If yes, requirement for Joint As per "Annexure — F
Venture
Envelope-A containing : At the Office of the Managing Director, Apex Bank,
i. Organizational details as per | New Market, Bhopal
'Annexure G’
ii. Cost of Bid Document
12 iii. EMD
iv. An affidavit duly notarized
as per 'Annexure- B’
should reach in physical form
in the office of :
14 Envelope-B Technical Proposal As per "Annexure - H' and Annexure - | (Format I-1 to
1-5)
Envelope-C Financial Bid As per “Annexure - J
15 Materials to be issued by the NO
department
16 Period of Validity of Bid 120 Days
Earnest Money Deposit Rs. 100000.00 ( One Lakh)
Forms of Earnest Money Deposit online
17
FDR must be drawn in favour of N/A
21 Letter of Acceptance (LoA) As per "Annexure -L'
Amount of Performance Security As per requirement
Additional Performance Security, As per requirement
if any
99 Performance Security in the As per 'Annexure- M*

format

Performance Security in favor of

Bank

Additional performance security as
per clause 22.2 of ITB valid up to

Till stipulated time of completion plus three months

13




Annexure — A

(see Clause 1, 7 of Section 1 —-NIT)

KEY DATES

Sr.No

Bidders Stage

Start

Expiry

Date

Time

Date

Time

Envelopes

Tender
Purchase -
Online

19/03/2024

10:30

10/04/2024

17:30

Pre -Bid
meeting

NA

Bid
Submission
Online

12/04/2024

03:00pm

Physical
Submission
(Original EMD
and other
document)

N/A

Mandatory
Submission
Open
(Envelope-A)

N/A

Envelope-A

Technical
Proposal Open
(PQ Envelope-
B)

16/04/2024

04:00

Envelope-B

Financial Bid
Open
Envelope-C

23/04/2024

16:00

Envelope-C

14




Annexure — B
(see Clause-3 of Section 1 — NIT)

|| AFFIDAVIT ||
(to be Contained in Envelope-A)

(On Non Judicial Stamp of Rs. 50)

I/we who is/ are
(status in the firm/ company) and competent for submission of the affidavit on behalf
of M/S (contractor) do solemnly affirm an oath and state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in support of the
following information in bid documents which are being submitted in response to notice inviting e-tender No.
for (name of work) dated issued by the

(name of the department).

I/we are fully responsible for the correctness of following self-certified information/ documents and
certificates:
1. That the self-certified information given in the bid document is fully true and authentic.
2. That:
a. Earnest Money deposited as online or DD, demand draft provided by the Bank are authentic.
b. Information regarding financial qualification and annual turn-over is correct.
c. Information regarding various Technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above paras
1 to 4 are correct to the best of my knowledge and belief. If found incorrect my tender may be considered for
cancellation and if severe default is found my tender may be considered for blacklisting.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note:  Affidavit duly notarized in original shall reach at least one Calendar day before opening of the bid.

15



Annexure — C

(See Clause-5 of Section 1 — NIT)
PRE-QUALIFICATIONS CRITERIA

Sr. No.

General Conditions - To Prequalify all the
OEMSs AND BIDDDER should satisfy the
Eligibility Criteria mentioned below

REMARK

Attached (Yes/
No)

The Bidder should be a manufacturer/
Distributor/ Dealer / authorized agent.

Annexure 01

In case the OEM is not participating directly, the
bidder should be an authorized reseller or
channel partner of the OEM. An authorization
letter from the OEM / MAF needs to be
submitted in original.

Annexure 02

The Bidder should have SEPARATE MAF
CERTIFICATES for Camera, NVR, LED TV,
PoE Switch and Hard Disk. Tender specific
MAF to be attached with details of designated
authority like Email and Mobile Number.

Annexure 03

All systems and components must be in
compliance with CE/ FCC/ UL/ BIS
certifications. The Bidder is required to submit
the certificate issued by Government of India in
this regard.

The OEM / Bidder must offer ISO 9001:2015
and 1SO 27001: 2013 certificates.

The quoted CCTV OEM should be a Full
member of ONVIF. For verification purposes,
all the relevant details should be available on the
ONVIF website. The Bank may verify on the
ONVIF website.

In case, the Bidder is a Micro or Small
Enterprise as per latest definition under DPIIT/
MSME, the Bidder is required to upload the
certificate.

The BIDDER SHOULD HAVE VALID ISO
9001:2015 CERTIFICATE. The Bidder is
required to submit the certificate.

Warranty of LED TV and Hard Disk must be
minimum of three years and for other CCTV
items like Camera, NVR, PoE Switch, Rack
must be minimum of two years. The OEM
certificates regarding the warranty must be
submitted with the documents.

10

The bidder should have experience of having
successfully executed:

a) Three similar works, each costing not
less than the amount equal to 20% of
the probable amount of contract during
the last 3 financial years; or
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Sr. No.

General Conditions - To Prequalify all the
OEMSs AND BIDDDER should satisfy the
Eligibility Criteria mentioned below

REMARK

Attached (Yes/
No)

b) Two similar works, each costing not
less than the amount equal to 30% of
the probable amount of contract during
the last 3 financial years; or

c) One similar work of aggregate cost not
less than the amount equal to 50% of
the probable amount of contract during
the last 3 financial years.

The experience should be in similar type of
works.

11 The BIDDER SHOULD HAVE an average of Annexure 04: CA
minimum Rs. 2 CRORE TURNOVER IN Certificate, format by
LAST three FINANCIAL YEARS (2020-21, Apex Bank
2021-22, 2022-23) [No other document is
required. The Bidder
must note that
submission of additional
documents may render
him disqualified.]
12 The OEM (for all items) and the Bidder should Annexure 05
NOT HAVE BEEN BLACKLISTED BY ANY
GOVERNMENT ORGANISATION OR PSU
OF INDIA. SEPARATE DECLARATION TO
BE ATTACHED. The declaration to be
provided by the OEM/OEMSs and the Bidder.
(Submit declaration duly sealed and signed by
competent authority)
13 Undertaking as per Office Memorandum No.: F. Annexure 06
No.6/ 18/ 2019-PPD dated 23.07.2020 published
by Ministry of Finance, Dept. of Expenditure,
Public Procurement division.
14 Data sheet of the product(s), as per Section II,

offered in the bid are to be uploaded along with
the bid documents. Bank can match and verify
the data sheets with the product specifications
offered.
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Annexure -D
(See Clause-2 of Section 2-itb &Clause 10 of GCC)

Specifications

1. Schedule of Items
2.  MP Public Works Department Specifications,
3. Technical Specification (enclosed)

The provisions of general / special conditions of contract, those specified elsewhere in the bid document, as well as
execution drawings and notes, or other specifications issued in writing by the Bank shall form part of the technical
specifications of this work.

Annexure - E
(See Clause-3 of Section 2 - 1TB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING

1.

Registration of Bidders on E-Tendering System:

The details of N. I. T. can be viewed on our website; ---WwWw. apexbank.in. Other conditions and details of
the NIT can be viewed on website http://www. mptender.gov.in

All the PWD/CPWD/CPWD/CPWD/ reputed firm/interior decorators Registered Bidders are already registered
on the new e-Procurement portal http://mptender.gov.in the user 1D will be the contractor ID provided to them
from MP online.

Digital Certificates:

The Bids submitted online should be signed electronically with a Class Il Digital Certificate to establish the
identity of the Bidder submitting the Bid online. The Bidders may obtain Class 1l Digital Certificates issued by
an approved Certifying Authority authorized by the Controller of Certifying Authorities, Government of India.
A Class Il Digital Certificate is issued upon receipt of mandatory identity proofs along with an Application.
Only upon the receipt of the required documents, a Digital Certificate can be issued. For details please visit
cca.gov.in

Note:

1. It may take up to7 working days for issuance of Class Il Digital Certificate, hence the bidders are advised
to obtain the certificate at the earliest. Those bidders who already have valid class 11l Digital certificate
need note obtain another Digital Certificate for the same. The bidders may obtain more information and the
application form required to be submitted for the issuance of Digital Certificate form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature While bid
submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company /
Public Limited Company and used for online bidding will be considered as equivalent to a no-objection
certificate / power of attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a specific individual through
Authority Letter signed by majority of the Partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to authorize a
specific individual through authority letter. Unless the certificate is revoked, it will be assumed to represent
adequate authority of the specific individual to bid on behalf of the Organization for online bids as per
Information Technology Act 2000. This Authorized User will be required to obtain a Digital Certificate.
The Digital Signature executed through the use of Digital Certificate of this Authorized User will be
binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm to inform
the Certifying Authority, if the Authorized User changes, and apply for a fresh digital certificate for the
new Authorized User.
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Set Up of Bidders’ Computer System:
In order for a Bidder to operate on the e-tendering System, the Computer System of the Bidder is required to
be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. the details are available at
http://www.mptender.gov.in
Key Dates:
The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and
responsibilities to participate in the bid, as all the stages of each bid are locked before the start time and date and
after the end time and date for the relevant stage of the bid as set by the concerned Department Official.
Preparation and Submission of Bids:
The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and submit Bid of all the
envelopes and documents required to be uploaded related to the Tender as per the time schedule mentioned in
the key dates of the Notice Inviting Tenders after signing of the same by the Digital Signature of their
authorized representative.
Purchase of bid Documents:
For purchasing of the bid document bidders have to pay service charge online only. Which is Rs. (as per bid
data sheet) cost of bid document is separately maintained in the detail NIT. The bid document shall be available
for purchase to concerned eligible bidder immediately after online release of the bid and upto scheduled date
and time as set in the key dates. The payments for the cost of bid document shall be made online through
Dedit/Credit Card / Net-Banking or NEFT Challan Through the payment gateway provided on the portal.
Withdrawal Substitution and Modification of Bids:
Bidder can withdraw and modify the bid till bid submission end date.
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Annexure — F
(See Clause-4 of Section 2 - 1TB)
Joint venture not permitted

Annexure - G
(See Clause-12 of Section 2 — ITB & Clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

S.No. | Particulars Details
1 Registration number issued by Centralized Registration System of | (if applicable scanned copy of proof of application for
Govt. of M.P. or Proof of application for registration. registration to the uploaded)
2 Valid Registration of bidder in appropriate class through Registration No. Date
Centralized Registration of Govt. of MP (Scanned copy of Registration to be uploaded)
3 Name of Organization/Individual/ Proprietary
Firm/ Partnership Firm
4 Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm Registered under
Partnership Act)/ Limited Company, (Registered under the
Companies Act-1956)/ Corporation/ Joint Venture
5 Address of Communication
6 Telephone Number with STD Code
7 Fax Number with STD Code
8 Mobile Number
9 E-mail Address for all communications
Details of Authorized Representative
10 Name
11 Designation
12 Postal Address
13 Telephone Number with STD Code
14 Fax Number with STD Code
15 Mobile Number
16 E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and Memorandum of

Association along with registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure -H
(See Clause-14 of Section 2 - 1TB))

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

S.no | Particulars Details to be submitted
1 Experience - Financial &Physical Annexure | (Format: 1-1)
2 Annual Turnover Annexure - 1 (Format: 1-2)
3 List of technical personnel for the key positions Annexure - 1 (Format: 1-3)
4 List of Key equipment/ machines for quality control Annexure - 1 (Format: 1-4)
labs

5 List of Key equipment/ machines for construction work Annexure - 1 (Format: 1-5)
Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.

Annexure — | (Format: 1-1)
(See Clause-14 of Section 2 — ITB)
FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A Financial Requirement:
The bidder should have completed either of the below:
a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or
b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or
c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount of contract in anyone financial year during the last 3 financial
years;

To be filled in by the contractor:

Details of successfully completed similar works shall be furnished in the following format.
Certificate duly signed by the Bank shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Bank's Name
Number & Year Work Work Order | Completion Contract and Address
| 1 1] 1\ V VI

Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement Name of Date | Date of Amount of Amount of Bank's

Number & Work of Completion | Contract balance Name and

Year Work work Address
Order
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B. Physical Requirement:
Execution of similar items of work in anyone financial year during the last 3 financial years should not be
less than the minimum physical requirement fixed for the work

S.No. | Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year—1 Year—2 Year —3

Physical qualification required

Structural steel work

1

2

3 STP work of capacity 75 m3/D

Note: 1. Certificate duly signed by the Bank shall be enclosed for the actual quantity
executed in anyone year during the last 3 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or
other characteristics of main items of work.

Annexure — | (Format: 1-2)
(See Clause-14 of Section 2 - 1TB)
ANNUAL TURN OVER
Requirement:

Average annual construction of CCTV work turnover on the works not less than 50% of the probable amount of
contract during the last 3 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

Note:
i. Annual turnover of CCTV work shouldbe certified by the Chartered Accountant.
Audited balance sheet including all related notes, and income statements for the above
financial years to be enclosed.
Bid Capacity

Applicants  who meet the minimum qualifying criteria in the evaluation as stated
above are to be evaluated further for bid capacity as under:

Bid Capacity = (L5 AXB)-C

Where

A= Maximum value of CCTV works executed in anyone year during the last five year (10%
weightage per year shall be given to bring the value of work executed at present price level)

B= Proposed contract period in years.

C= Amount of work in hand at present.
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Annexure — | (Format: 1-3)
(See Clause-14 of Section 2 — ITB and clause 6 of GCC)

Attached List of Technical Personnel for the Key Positions

Minimum requirement

Available with the bidder

= E |s = S |3
< c
L g 8 2 = 8
E A 3 S 3
§ £ 1S L 12 |8 R
D g g S S 2 e | B = 5
v | ¥ > | & S|la | |62 |2 |82 |5 |8
1 Project 1 N/A
Manager
2 Civil 1 N/A
Engineer
3 Electrical |1 BE
Engineer Electrical/
ITI
4 Site 2 N/A
supervisor
5 Other As per
staff requirement
at site
Annexure — | (Format: 1-4)
(See Clause-14 of Section 2 — ITB and clause 6 of GCC)
List of Key Equipment’s/ Machines for Quality Control Labs
Minimum requirement Available with the bidder
S.No. | Name of Equipment/ Machinery | Quantity S.No. Name of Equipment/ Machinery | Quantity
1 For the tests to be conducted as
per Annexure Q
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Annexure — | (Format: 1-5)
(See Clause-14 of Section 2 - 1TB)

List of Key Equipment’s Machines for Construction Work / CCTV Work:

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/ Machinery

Quantity

S.No.

Name of Equipment/ Machinery

Quantity

o O B~ W DN
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Annexure — J
(See Clause-14 of Section 2 - 1TB)

FINANCIAL BID
(To be contained in Envelope-C)

NAME OF WORK: Supply, Installation and Commissioning of a new IP-Based CCTV
Camera System

I/We hereby bid for the execution of the above work within the time specified at the item rate
........................................................... par based on the Bill of Quantities in accordance with the
specifications, designs, drawings and instructions in writing in all respects in accordance with such conditions so far
as applicable. I/We have visited the site of work and are fully aware of all the difficulties and conditions likely to
affect carrying out the work. 1/We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including stacking of
materials, installation of tools and plant conditions effecting accommodation and movement of labour etc. required
for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the
said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the Bank or
his successors in office the sums of money mentioned in the said conditions.

Note:

i Only Item Rate for Bill of Quantities and item wise rates given therein shall be quoted.

ii. Item rate shall be quoted in figures as well as in words. If any difference in figures and words is found lower
of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and correct
rate and declines to furnish performance security and sign the agreement his earnest money deposit shall be

forfeited.
iii. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the
bidder.
Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the.............. day of

Signature of Officer in charge

25



Annexure - K
(See Clause-15 of Section 2 — 1TB)
MATERIALS TO BE ISSUED BY THE DEPARTMENT
(If applicable)

S.no Name of material Rate (Issue rate) Unit Remarks

Annexure — L
(See Clause-21 of Section 2 - 1TB)
LETTER OF ACCEPTANCE

No. Dated ....cceveeenn....
To,

(Name and address of the contractor)
Subject: Supply, Installation and Commissioning of a new IP-Based CCTV Camera System at
Bank Branches (Situated at all M.P.)Subhash Yadav Bhavan, Training College and Guest

House Bhopal
(Name of the work as appearing in the bid for the work)

Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the Bank, at your bided
percentage .............. below/ above or at par the Bill of Quantities.
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:
a. The performance security/ performance guaranteesof Rs. ............... (in figures) (Rupees
............................................................. in wards only).
The performance security shall be DD in Favor of “Madhya Pradesh Rajya Sahakari Bank
Maryadit *’
of any nationalized / schedule commercial bank Payable at Bhopal
b. Sign the contract agreement. on non judicial stamp paper of rupees 1000/.

Please note that the time allowed for carrying out the work as entered in the bid is 03 months
including rainy season, shall be reckoned from the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and no
separate letter for commencement of work is required. Therefore, after signing of the agreement, you are directed to
contact the Engineer-in-charge for taking the possession of site and necessary instructions to start the work.

Yours Faithfully

For
Apex Bank
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Annexure - M
(See Clouse-22 of Section 2 - ITB)

PERFORMANCE SECURITY
To
.................................... (Name of Bank)
.................................... (Address of Bank)
WHEREAS ... (name and address of
Contractor)(Hereinafter called "the Contractor™) has undertaken, in pursuance of Letter of
Acceptance No. ................. dated .............oenne. to execute

........................................ [name of Contract and brief description of Works] (hereinafter
called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, uptoatotal of ........................... [amount of guarantee]*
................................................................... (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limitsof ..., [Amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor .....................coooiiinl.
Name OFf BanK ..o
AGANESS .o

e Anamount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — I General Conditions of Contract
Table of Clauses GCC

Clause |Particulars Clause Particulars
No No
IA. General 21 Paymgqts for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or restriction
of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To Person 30 Security Deposit
10 Contractor to Construct the Works 31 Price Adjustment
11 Discoveries 3 Xé)\tl);:]ig:tion and Construction Machinery
12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 Programmed E. Finishing the Contract
14 Extension of Time 35 Completion Certificate
15 Compensation for Delay 36 Final Account
16 Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies
17 Tests 38 Labour
18 gt?rrirr?gttlk?:DOZfz s:elfit:bl?loig?le:’%rio d 39 Compliance with Labour Regulations
D. Cost Control 40 Audit and Technical Examination
\Variations - Change in original
19 Specifications, Designs, Drawings 41 Death or Permanent Invalidity of Contractor
etc.
20 Extra ltems 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1
1.2.
1.3.
1.4.

1.5.
1.6

1.7.

1.8.
1.9.

1.10.

1.11.

1.12.
1.13.

1.14.
1.15
1.16
1.17
1.18
1.19
1.20
1.21.
1.22.

1.23.
1.24.

1.25.

1.26.
1.27.

1.28.

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.

MD means Managing Director, Apex Bank, New Market, and Bhopal

Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with
provisions of agreement.

Contract: means the Contract between the Bank and the Contractor to execute, complete and/or
maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used.
Contract Data: means the documents and other information which comprise of the Contract.
Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the
Bank.

Contractor's bid: means the completed bid document submitted by the Contractor to the Bank.

Contract amount: means the amount of contract worked out on the basis of accepted bid.

Completion of work: means completion of the Entire contracted work. Exhaustion of quantity of any
particular item mentioned in the bid document shall not imply completion of work or any component
thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the specifications included in the
contract.

Department: means M. P. RAJYA SAHAKARI BANK MYDT.

Drawings: means drawing including calculations and other information provided or approved by the
Engineer-in-Charge.

Bank: means the party as defined in the Contract Data, who employs the Contractor to carry out the
work. The Bank may delegate any or all functions to a person or body nominated by him for specified
functions. The word Bank /Department wherever used denote the Bank.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for
execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for incorporation in the
work.

Stipulated period of completion: means the period in which the Contractor is required to complete the
work. The stipulated period is specified in the Contract Data.

Specification: means the specification of the work included in the Contract and any modification or
addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly
authorized to carry out a part of the construction work under the Contract.

Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.
Variation: means any change in the work which is instructed or approved as variation under this
contract.

Work: The expression "work™ or "works" where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and taken to
mean the work by virtue of contract, contracted to be executed, whether temporary or permanent and
whether original, altered, substituted or additional.
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2. INTERPRETATIONS AND DOCUMENTS
2.1 Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

c. provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

d. written” or "in writing" means hand-written, type-written, printed or

electronically made, and-resulting in a permanent record,;

2.2 Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data;
with all Annexures
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings
. Bill of Quantities
. Technical and Financial Bid'
. Agreement, and
. Any other documents), as specified.
3. Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract Data Sheet.
4. Communications
All certificates, notice or instruction to be given to the Contractor by Bank/Engineer shall be sent to the
address or contact details given by the Contractor in [Annexure H of ITB]. The address and contact details
for communication with the Bank/Engineer shall be as per the details given in the Contract Data.
Communication between parties that are referred to in the conditions shall be in writing. The notice sent by
facsimile (fax) or other electronic means (email) shall also be effective on confirmation of the transmission.
The notice sent by registered post or speed post shall be effective on delivery or at the expiry of the normal
delivery period as undertaken by the postal service. In case of any change in address for communication, the
same shall be immediately notified to Engineer-in- Charge.
5. Subcontracting
Not permitted.
a. Following shall not form part of subcontracting:
i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant &machinery

O© oo ~NO O~

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel as
provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor fails to deploy required
number of technical staff, recovery as specified in the Contract Data will be made from the Contractor.

6.2  If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and has
no further connection with the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure™ means an exceptional event or circumstance:

(@) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and

(d) Which is not substantially attributable to the other Party. Force Majeure may include, but is not limited
to, exceptional events or circumstances of the kind listed below, so long as conditions (a) to (d) above
are satisfied:
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7.2.

7.3

7.4

10.
10.1

10.2

10.3

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war.

(iif) Riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as
may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity,
and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any duty or discharge any

responsibility arising out of the contract, the relative obligation of the party affected by such force majeure

shall upon notification to the other party be suspended for the period during which force majeure event lasts.

The cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause shall

apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give eligibility for

price adjustment to contracts which are otherwise not subject to the benefit of price adjustment clause.
The time for performance of the relative obligation suspended by the force majeure shall stand extended by
the period for which such cause lasts. Should the delay caused by force majeure exceed twelve months, the
parties to the contract shall be at liberty to foreclose the contract after holding mutual discussions.
Contractor's Risks
All risks of loss or damage to physical property and of personal injury and death which arise during and in
consequence of the performance of the Contract are the responsibility of the Contractor.
All risks and consequences arising from the inaccuracies or falseness of the documents and/or information
submitted by the contractor shall be the responsibility of the Contractor alone.
Liability for Accidents to Person
The contractor shall be deemed to have indemnified and saved harmless the Bank against all action, suits,
claims, demands, costs etc. arising in connection with injuries suffered by any persons employed by the
contractor or his subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to ensure against any claim
there under.
Contractor to Construct the Works
The Contractor shall construct, install and maintain the Works in accordance with the Specifications and
Drawings as specified in the Contract Data.
In the case of any class of work for which there is no such specification as is mentioned in Contract Data,
such work shall be carried out in accordance with the instructions and requirement of the Engineer-in-charge.
The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the
scaffolding, timbering, machinery, tools and implements, and generally of all means used for the fulfillmentof
this contract whether such means mayor may not be approved or recommended by the Engineer.

11. Discoveries

12.
121
12.2

12.3
12.4

125

12.6

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Bank. The Contractor shall notify the Engineer of such discoveries and carry out the
Engineer's instructions for dealing with them.

Dispute Resolution System

No dispute can be raised except before the Competent Authority as defined in Contract Data in writing giving
full description and grounds of dispute. It is clarified that merely recording protest while accepting
measurement and/or payment shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days of its
first occurrence shall not be entertained and the Bank shall not be liable for claims arising out of such dispute.
The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate
Authority as defined in the Contract Data. The Appellate Authority shall decide the dispute within 45 days.
Appeal against the order of the Appellate Authority can be preferred before theMadhya Pradesh Arbitration
Tribunal constituted under Madhya Pradesh MadhyasthamAdhikaranAdhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence notwithstanding pendency
of a dispute before any authority or forum.

B. Time Control Program
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13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a
Program showing the general methods, arrangements, order and timing for all the activities for the
construction of works.

13.2 The program shall be supported with all the details regarding key personnel, equipment and machinery
proposed to be deployed on the works for its execution. The contractor shall submit the list of equipment and
machinery being brought to site, the list of key personnel being deployed, the list of machinery/equipment
being placed in field laboratory and the location of field laboratory along with the Program.

13.3 An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence
of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Program at intervals no longer than the
period stated in the Contract Data. If the Contractor does not submit an updated Program within this period,
the Engineer may withhold the amount stated in the Contract Data from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted.

13.5 The Engineer's approval of the Program shall not alter the Contractor's obligations.

14.  Extension of Time

14.1. If the Contractor desires an extension of time for completion of the work on the ground of his having been
unavoidably hindered in its execution or on any other grounds, he shall apply, in writing, to the Engineer-in-
charge, on account of which he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

14.2  The competent authority shall grant such extension at each such occasion within a period of 30 days of receipt
of application from contractor and shall not wait for finality of work. Such extensions shall be granted in
accordance with provisions under clause- 15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the execution of the works,
including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid with all
due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the
Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing of the agreement. It
is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall
have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages as
is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the Contract Data the
Engineer-in-charge shall retain from the bills of the Contractor amount equal to the liquidated damages
livable until the Contractor makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the Engineer in Charge
shall correct any over payment of liquidated damages by the Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated contract period
(including extension of time) the sum so retained shall be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage
The Contractor's quoted percentage rate referred to in the "Bid for works™ will be deducted/ added from/to the
net amount of the bill after deducting the cost of material-supplied by the department

C. Tests

17.1 The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified

and having such equipment’s as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is

specified in the Contract Data.

32



18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract
Data.
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well

before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other available
securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.
19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which  may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work
19.2 The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the Bank shall be
conclusive as to such proportion.

20. Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra
items.
21. Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQand is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the vrates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner specified in the sub
clause (c) above - then the rates for such composite work itemshall be worked out on the basis of the
concerned Schedule o Rates minus/plus the percentage quoted by the contractor.

e. If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined by the
Competent Authority as defined in the Contract Data on the basis of the rate analysis derived
outprevailing market rates when the work was done.

f.  But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability
of rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate
approved by the Engineer in Charge for a particular item, the contractor shall continue to carry out
the item at the rates determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.
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22. No compensation for alterations in or restriction of work to be carried out.
22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any reason whatsoever,

22.2

22.3

not require the whole or any part of the work as specified in the bid to be carried out; the Engineer-
in-charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any
part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of any
profit or advantage which he might have derived from the execution of work in full or on account of
any loss incurred for idle men and machinery due to any alteration or restriction of work for
whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute such
portion of the work, without prejudice to his rights.

23. No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any authority.
24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the Department may

be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional Performance Security, if
any; and/or Security Deposit and / or any sums payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be
recovered from any payment due to the contractor under any other contract of the department, including
the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue
under the M.P. Land Revenue Code.

25. Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax and other

Levies,

duties, cess,, toll, taxes of Central and State Governments, local bodies and authorities.

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in
Respect of materials actually consumed on public work, shall be borne by the Contractor.
25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be payable to
The contractor.
26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or ‘otherwise at any
stage up to the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

27.1

27.2
a.

b.

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge
may by notice require the Contractor to make good the failure and to remedy it within a
specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or fraudulent
practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.
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27.3

27.4

In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days'
notice to the Contractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may
terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience

by giving notice to the Contractor

28. Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the engineer shall issue a certificate for value of
the work accepted on final measurements, less Advance Payments and Penalty as indicated in
the Contract Data. The amount so arrived at shall be determined by the Engineer-in-Charge and
shall be final and binding on both the parties.

Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate for
the value of the work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting
and securing the Works and less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

If the total amount due to the Bank exceeds any payment due to the Contractor, the difference
shall be recovered as per clause 24 above.

29.Performance Security
The Contractor shall have to submit performance security and additional performance security, if any, as
specified in the Bid Data Sheet at the time of signing of the contract. The contractor shall have to ensure that
such performance security and additional performance security, if any, remains valid for the period as
specified in the Contract Data. (as applicable)

30. Security Deposit-

30.1

Security Deposit 5%(Five percent) shall be deducted from each running bill at the rate as specified
in the Contract Data.

30.2 The Security Deposit shall be refunded after completion of Defect Liability Period.

31. Payment Certificates
The payment to the contractor will be as follows for construction work:

@

(b)
(©
(d)
(e)
)

9
(h)

0]

0)

The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

The wvalue of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion
of any item previously certified in any certificate in the light of later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or be considered
as an admission of the due performance of the contractor any part thereof, in any respect or
the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCA.
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E. Finishing the Contract
32. Completion Certificate

321 A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.
32.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed format in the

Contract Data shall be issued by the Engineer-in- Charge.
33. Final Account

33.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor
considers payable for works under the Contract within 21 days of issue of certificate of physical
completion of works. The Engineer shall issue a Defects Liability Certificate and certify any payment
that is due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer shall issue within 45 days a
schedule that states the scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the Competent Authority as
defined in the Contract Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

33.2  In case the account is not received within 21 days of issue of Certificate of Completion as provided in
clause 32.1 above, the Engineer shall proceed to finalized the account and issue a payment certificate
within 28 days.

F. Other Conditions of Contract
34. Currencies
All payments will be made in Indian Rupees.
35. Labour
35.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.
35.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form
and at such intervals as the Engineer may prescribe, showing the staff and the humbers of the several
classes of labour from time to time employed by the Contractor on the Site and such other information
as the Engineer may require.
36. Compliance with Labour Regulations
36.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or
Central Government or local authority and any other labour law (including rules), regulations, bye laws that
may be passed or notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given in the Contract Data. The Contractor shall keep the Bank
indemnified in case any action is taken against the Bank by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under, regulations or notifications
including amendments .. If the Bank is caused to payor reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provisions stipulated in the notifications/ byelaws/ Acts/
Rules/ regulations including amendments, if any, on the part of the Contractor, the Engineer/Bank shall have
the right to deduct from any money due to the Contractor including his ~amount of performance security.
The Bank/Engineer shall also have right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Bank. The employees of the Contractor and the
Sub-Contractor in no case shall be treated as the employees of the Bank at any point of time.
37. Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the works and the final
bill of the contract including all supporting vouchers, abstract etc. to be made after payment of the final bill
and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of
any work done by the contractor under the contract or any work claimed by him to have been done under the
contract and found not to, have been executed, the Contractor shall be liable to refund the amount of
overpayment and it shall be lawful for Government to recover the same from him in the manner prescribed in
clause 24 above and if it is found that the Contractor was paid less than what was due to him, under the
contract in respect of any work executed by him under it, the amount of such under payment shall be duly
paid by Government to the Contractor.
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38. Death or Permanent Invalidity of Contractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency of the
contract or becomes permanently incapacitated, where the surviving partners are only minors, the contract
shall be closed without levying any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence of the survivors, then the
competent authority shall enter into a fresh agreement for the remaining work strictly on the same terms and
conditions under which the contract was awarded.

39. Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity, construction, interpretation
and legal effect shall be subjected to the courts at the place where this agreement is entered into. No other
jurisdiction shall be applicable.

40. Other Conditions: -

1. The Contractor /Firm who are at time of submission of the Bid the bidder have valid registration with the
Government of MPPWD/CPWD in the appropriate class and Experience of having successfully executed.
If applicable

(a) There similar work each costing not less than the amount equal to 20 % of the probable amount of contract
during the least 3 financial years , or Two similar work each costing not less than the amount equal to 30 %
of the probable amount of contract during the least 3 financial years . or One similar work each costing not
less than the amount equal to 50 % of the probable amount of contract during the least 3 financial years.

(b) The height of the building for which face lifting and renovation work has proposed is above 30 M height
.Hence the contractor /Firm who have adequate experience as per above for the building of more than 21
M height or above will be eligible for the participation in the tender and submitted the photographs for
reference if applicable .

2. Earnest money should be submitted in the shape of Bank Draft payable in favour of <> M.P. RajyaSahakari
Bank Mydt *’> payable at Bhopal ( M.P.). The original demand draft of earnest money should deposited
along with related documents for qualifying criteria in the office on or before ---------- .2024 up to 04:00
p.m. failing which Tender will not be opened. The Scanned copy of the E.M.D. should be Uploaded in the
tender. As applicable or through online

3. The Time allowed for completion of work is inclusive of rainy season.

4. The qualifying tenderers bid will be opened on 16/04/2024 at 4:30 pm .

5. The price Bid will be opened on 23/04/2024 at 4:30 pm in presence of tenderers or their authorized
representative who so ever may be present.

6. If the due date of obtaining of tenders happens to be a Bank holiday than the tenders will be opened on next
working day.

7. Information regarding work can be obtained from building sections of the Bank during office hours.

8. The Bank reserves its right to reject any or all the tenders without assigning any reason.

In charge Managing Director

37



CONTRACT DATA SHEET

GCC Particulars Data
Clause
1.14 Bank Managing Director, Apex Bank, Bhopal
1.15 Engineer Apex Bank, Bhopal
1.16 Engineer in Charge Apex Bank, Bhopal
1.22 Stipulated Period of Completion 03 months
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the As per 'Annexure-G
Contractor
4 Address & contact details of the Managing Director, Apex Bank, New Market, Bhopal
Bank/ Engineer — phone, Fax, e-
mail.
Subcontracting permitted for the Not permitted
5
Contract Value
Technical Personnel to be provided | As per 'Annexure-1' (Format 1-3)
by the contractor
6 Penalty, if required Technical Rs thirty thousand per month for each Graduate Engineer
Personnel not employed and
Rs eighteen thousand per month for each Diploma
Engineer
10 Specifications As per 'Annexure - D
Drawings As per 'Annexure - N'
Competent Authority for deciding Managing Director, Apex Bank
dispute under Dispute Resolution
12 System
Appellate Authority for deciding Madhya Pradesh Rajya Sahakari Bank Maryadit
dispute under Dispute Resolution New Market, Bhopal M.P.
System
Period for submission of updated (a) Every one months
construction program or
(b) at the end of every milestone,
13 whichever is less
Amount to be withheld for not @ 1 % (one) percent of contract amount, subject to a
submitting construction program in | maximum of Rs. 50,000/-.
the prescribed period
Competent Authority for granting Managing Director, Apex Bank
14 Time Extension
15 Milestones laid down for the Yes

contract

If Yes, details of Milestones

As per below, if not mentioned in Annexure -O:
Mile Stone 1:-

1/8th of the whole work before 1/4th of the
whole time allowed has elapsed,

Mile Stone 2:-
3/8th of the whole work before 1/2th of the
whole time allowed has has elapsed

Mile Stone 3:-
3/4th of the whole work before 3/4th of the
whole time allowed has has elapsed
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GCC

Particulars Data
Clause
Liquidated damage As per 'Annexure - P'
List of equipment for lab As per 'Annexure - Q'
Time to establish lab 30 days from date of signing of the Agreement
16 Penalty for not establishing field 1% of Contract Amount per month,
Laboratory subject to a maximum of Rs. 50,000/- per month
of delay
17 Defect Liability Period 12month
to execute, complete and maintain works in
accordance with agreement and special conditions
of contract (SCC) after issue of physical
completion certificate as per "Annexure-U"
Note: in accordance with clause 18.3 (GCC), the Engineer
in Charge shall intimate the contractor about the cost
assessed, for making good the defects, and If the
contractor has not corrected defects, action for
correction of defects shall be taken by the Engineer
in Charge as below:
(a) deploy departmental labour and material
or
(b) engage a contractor by issuing a work order at
contract rate/SOR rate
or
(c) sanction supplementary work in a existing
agreement to a contractor for zonal works or
similar other work
or
(d) invite open tender
or
(e) combination of above
18 Competent Authority for ENGINEER IN CHARGE , Apex Bank, Bhopal
determining the rate
Any other condition for breach of Yes as below:
contract If the contractor fails to achieve 50% financial
19 progress in any milestone and /or
fails to achieve 75% financial progress in two
consecutive mile stones
20 Penalty Penalty Shall include :
(a) Security deposit as per clause 30 of General
Conditions of Contract,
and
(b) Liguidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including
Additional Performance Security (Guarantee),
if any, as per clause 29 of General Conditions of
Contract, whichever is higher
Performance guarantee (Security) As per Apex Bank Norms
21 shall be valid up to
Security Deposit to be deducted At the rate of 5% of Gross Amount of Running Bill
29 from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount. Will be refunded after
Security Deposit Defect Liability Period.
23 Clause 31.1(1)Price adjustment Not applicable

shall be applicable
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GCC

Particulars Data
Clause
24 Clause 32.1 Mobilization and No Mobilization and Construction Machinery Advance
Construction Machinery Advance | Payable
Applicable
Clause 32.2 If yes, Unconditional Not Applicable
Bank Guarantee
Clause 32.3 If yes, Rate of interest | Not Applicable
chargeable on advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment that
can be paid
Clause 32.5 If yes, Recovery of Not Applicable
advance payment
25 Clause 33.1 Secured Advance Not Applicable
Applicable
Clause 33.2 if yes, Unconditional Not Applicable
Bank Guarantee
Clause 33.2 if yes, Amount of .
Secured Advarz:e Not Applicable
Clause 33.3 if yes, Conditions for Not Applicable
secured advance
Clause 33.4 if yes, Recovery of Not Applicable
Secured advance
Completion Certificate — after . .
physical completion of the Work As per ‘Annexure - U
26 Final Completion Certificate —
after final payment on completion | As per '‘Annexure- V'
of the Work
27 Competent Authority Managing Director, Apex Bank, Bhopal
Salient features of some of the
28 major labour laws that are As per 'Annexure-W'
applicable
29 Competent Authority Engineer in charge, Apex Bank, Bhopal
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Annexure — N
(See Clause-10 of Section 3 - GCC)

Annexure - O
(See Clause-15 of Section 3 - GCC)

DETAILS OF MILESTONES

DETAILS OF MILESTONE FOR THE WORK OF: Supply, Installation and Commissioning of a
new IP-Based CCTV Camera System at Bank Branches (Situated at all M.P.) Subhash
Yadav Bhavan, Training College and Guest House

Probable amount of Contract : Rs.9500000+ GST
Completion Period : ----months
S.No. Milestone Period in Months | Amount of Milestone | Up to date
and days Concerned Rs. (Progressive Amount)
1 1t Milestone 1 months
Ax1/3
2 2" Milestone 1 months
Ax2/3
3 3 Milestone 1 months
Ax 3/3
Total

Annexure — P
(See Clause-15 of Section 3 - GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor/the Bank shall retain an amount from the sums
payable and due to the contractor as per following scale -

Note:

i. Slippage up to 25% in financial target during the milestone under consideration - 2.5% of the work
remained unexecuted in the related time span.
ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration
5% of the work remained unexecuted in the related time span ..
iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration
-7.5% of the work remained unexecuted in the related time span ..
Slippage exceeding 75% in financial target during the milestone under consideration -10% of the work
remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage on any milestone is if
made good in subsequent milestones or at the time of stipulated period of completion, the amount retained
as above shall be refunded. In case the work is not completed within the stipulated period of completion
along with all such extensions which are granted to the Contractor for either Bank's default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited to
a maximum of 10% of contract price. The decision of MD shall be final and binding upon both the parties.
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Annexure — Q
(See Clause-17 of Section 3 - GCC)
N/A

Annexure - R

(See Clause-31 of Section 3 - GCC)
N/A

Annexure - S
(See clause 32 at Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance - NOT APPLICABLE

Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance - NOT APPLICABLE

Annexure - U

(See clause 35 of Section 3 -GCC)
Physical Completion Certificate

Name of Work: -Supply, Installation and Commissioning of a new IP-Based CCTV Camera System at Bank Branches ( Situated
at all MP) Subhash Yadav Bhavan Training College and Guests House

Agreement NO ................. e Date ..ooeiiiiiriee e .

AMOUNE OF CONITACT RS ...ttt e e e e e e e

NaME OF AQENCY: .. .

Used MBNO. ....ocovviviiiiiieen,

Last measurement recorded

a. Page No.& MB No.

b. Date

Certified that the above mentioned work was physically completed on ................ (date) and taken over on

......................... (date) and that I have satisfied myself to best of my ability that the work has been done properly.

Date of issue
Managing Director
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a)
b)

c)

d)

9)
h)

Annexure - V
(See clause 35 of Section 3 -GCC)
Final Completion Certificate
Name of Work:Supply, Installation and Commissioning of a new IP-Based CCTV Camera System at
Bank Branches (Situated at all MP) Subhash Yadav Bhavan, Training College, Guest House
AMOUNt OF CONLFACE RS ...t et et e a et e e e e
NamMe OF AQENCY: vt .
Used MBNO. ....ocovviiiiiiiinienn,
Last measurement recorded
a. Page No.& MB No.
b. Date
Certified that the above mentioned work was physically completed on ................ (date) and taken over on................ (date)
Agreemented amount RS ...
Final Amount paid to contractor Rs.......................ooien
Incumbency of officers for the work
I have satisfied myself to best of my ability that the work has been done properly.
Date of issue ...................
Managing Director

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labor Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising out of
and during the course of employment.
Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service or
more or on death the rate of prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum number (say,10) or more employees.
Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the Bank
plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

I11.  Payment of P.F. accumulation on retirement/death etc.
Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of
confinement or miscarriage etc.
Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain welfare measures to be provided
by the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided,
by the Principal Bank by Law. The principal Bank is required to take Certificate of Registration and the Contractor
is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal Bank if they employ prescribed
minimum (say 20) or more contract labour.
Minimum Wages Act 1948: - The Bank is to pay not less than the Minimum Wages fixed by appropriate
Government as per provisions of the Act if the employment is a scheduled employment. Construction of buildings,
roads, runways is scheduled employment.
Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and
what deductions can be made from the wages of the workers.
Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male
and female workers and for not making discrimination against female employees in the matters of transfers, training
and promotions etc.
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)

K)

m)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20)
or more workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of
wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The Act
does not apply to certain establishments. The newly set-up establishments are exempted for five years in certain
circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial disputes,
in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed
minimum (say, 10a, or 50). The Act provides for laying down rules governing the conditions of employment by the
Bank on matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and Banks.
The Trade Unions registered under the Act have been given certain immunities from civil and criminal liabilities.
Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment of children below 14 years of age
in certain occupations and processes and provides for regulations of employment of children in all other occupations
and processes. Employment of child laboris prohibited in building and construction industry.

n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of Service) Act 1979: - The Act is
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in other state). The Inter-State migrant workmen, in an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act
1996 and the Cess Act of 1996: - All the establishments who carryon any building or other construction
work and employs the prescribed minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Bank of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Bank to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory,
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing process.
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SECTION 3

Conditions of Contract
Part - 11 Special Conditions of Contract [SCC]

Since the work is of relevant experience as per Bid data sheet is required.

SECTION 4
BILL OF QUANTITIES (BOQ)
General Description of work: Supply, Installation and Commissioning of a new IP-Based CCTV Camera
System at Bank Branches ( Situated at all MP )Subhash Yadav Bhavan, Training College and Guest House
Probable Amount of Contract: 9500000.00
(Rs. In Figure) Rs.95,00,000/-,(Rs. In Word s Ninety -FiveLakh) Only

Particulars of Item of . . Amount Amount
S. No.| Work Quantity  JUnit | Rate (in figure) (in words) Remarks
| Il 11l v \Y VI VII VIII
IAs Per Schedule Attached
Total Amount (Rs. In Figure)
Total Amount (Rs. In Words): Only.

In charge Managing Director
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of between (name and
address of Bank) (hereinafter called " the Bank) and (name and address of contractor)
hereinafter called "the Contractor" of the other part.
Whereas the Bank is desirous that the Contractor execute (name

and identification number of Contract) (hereinafter called "the Works") and the, Bank has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any defects therein, at a cost of
Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. Inthis Agreement, words and expression shall have the same meanings as are respectively assigned to them
in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and
construed as part of this Agreement.

2. In consideration of the payments to be made by the Bank to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Bank to execute and complete the Works and remedy any defects
therein in conformity in all aspects with the provisions of the contract.

3. The Bank hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying the defects wherein Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement
viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year
first before written.

The Common Seal of was hereunto affixed in the presence

of:
Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Bank
Binding Signature of Contractor
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Annexure 01
Decalership Certificate Template

(NAME OF FRANCHISER)
CERTIFICATE OF DEALERSHIP
This is to certify that

(NAME OF THE PROPRIETOR)

of (NAME OF THE FRANCHISEE) is an AUTHORIZED DEALER of (NAME
OF FRANCHISER).

Given this (DATE)

Authorized Signatory and Scal
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Annexure 02

Undertaking by Original Equipment Manufacturer (OEM)

(TobesubmittedinOriginal onLetterhead)

Date:

NAME OF OEM:
ADDRESS OF OEM:

Sub:Undertaking by Original Equipment Manufactureragainst tender No.
dated for Supply, Installation & Commissioning of CCTV SYSTEM.

DearSir,

We,M/s (NameoftheOEM)havingregisteredofficeat

(Addressof the OEM) by virtue of being original equipment manufacturer for
(Nameoftheproduct/s),herebyauthorizeM/s
(Nameofthebidder)havingtheirofficeat
(Addressofbidder)tosubmitquote,supply,installand provide after sales
support for our range of products quoted by them to meet the
abovementionedtenderrequirements.

M/s (Name of the OEM) within the scope of requirement as per the
tendermentionedaboveundertaketoprovidetechnical&othersupporttowardsfulfillingtherequirements of installation,
commissioning, benchmarking, acceptance criteria and productwarranty servicesoftheHPCClusterSystemto be suppliedand
installedat IPRby ourauthorizedrepresentative M/s(Name ofbidder)againstsaidtender.

WewillsupportM/s. (Nameofthebidder)onregularbasiswithallhardware,software  related  issues,
technology and product updates and extends comprehensive supportduringtheentirewarrantyperiod.

TheundersignedisauthorizedtoissuesuchauthorizationonbehalfofM/s

(Name oftheOEM)

For M/s (Nameofthe OEM)
Signature & company sealName

Designation

EmailMobile

No.
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Annexure 03
MANUFACTURER AUTHORIZATION FORM (In letterhead of OEM)

Ref No: Dated:

To

Managing Director

M.P. Rajya Sahakari Bank
T.T. Nagar, New Market
Bhopal-MP

Sub: Authorisation Letter to M/s .......cccccnviiinnnnee for the participation in the bid.
Ref: Your GEM Bid No: <No> Dated <DD/MM/YYYY>
Sir,

We (name and address of the manufacturer) who are established and reputed
manufacturers of ... having factories at (addresses of
manufacturing/development locations) do hereby authorize M/s (name and address of the
Bidder) to bid, negotiate and conclude the contract with you against the above mentioned
bid for the above equipment/software manufactured/developed by us.

We herewith certify that the above-mentioned equipment/devices/software products are
not end of the life and we hereby undertake to support these equipment /devices/software
for the duration of minimum 01 year of onsite comprehensive warranty, and 03 years of
AMC thereafter from the date of commissioning of the project.

We also meet all the conditions of Section IV - OEM Eligibility Criteria.
Yours faithfully.

For and on behalf of M/s, (Name of the manufacturer)

Signature:
Name
Designation:
Address

Date
Company Seal

Note: This letter of authority should be on the letterhead of the concerned manufacturer
and should be signed by a person competent and having the power of attorney to bind the
manufacturer.
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Annexure 04

CA CERTIFICATE (In letterhead of the CA)
Ref No: Dated:

To
Whosoever it may concern

We have examined the books of accounts of ...............cc.ccsecevvvveeeene. (name and address of
the bidder) having its office at (addressof the bidder) and hereby certify the following

financial parameters of the company:

Amount in Rs. lacs

Financial Year Turnover of the Company Net worth
2020-21
2021-22
2022-23

Total

Average of turnover of the company in these three years: Rs. .................. lacs.

This is further certified that we obtained all the information and explanations, which to the
best of our knowledge and belief were necessary for the purpose of issuance of this
certificate.

For and on behalf of M/s, (Chartered Accountant)

Seal and Signature
Date and place

Yours faithfully
(Authorized Signatory)

Name and Designation:
Address

Date and time
CA Seal
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Annexure 05

UNDERTAKING TO BE GIVEN BY THE BIDDER and OEM ALONG WITH THE BID
REGARDING BLACKLISTING/ BANKING (on RS 100 STAMP PAPER)

(On letterhead of OEM & Bidder Both but separately)

I, representing the Bidder Company responding to the Bid invitation vide
Tender No. hereby sincerely and solemnly affirm and state as follows:
We, (Name of bidder) or our promoter’s firm(s) have not been banned/

black-listed/ debarred by any Govt. Department/ undertaking or Power Utility for non-

performance or malpractice or due to any reason.
It is certified that the information furnished above is true to the best of my knowledge and
belief. It is hereby undertaken that in the event of any of the above information found to be false

or incorrect at a later date, Banks is entitled to terminate the Contract/ Agreement entered into

besides recovering damages as may be found necessary, with due notice.

Signature of the Authorized Representative
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Annexure 06

Undertaking to be given by BIDDER and OEM as per Office Memorandum No.: F.
No.6/18/2019-PPD dated 23.07.2020 published by Ministry of Finance, Dept. of Expenditure
Public Procurement division(on RS 100 STAMP PAPER)

(On letterhead of OEM & Bidder Bothbut separately)

Ref: Tender No.:

e [ have read the clause regarding restriction on procurement from a bidder of a
country that shares a Land border with India.

e [ certify that we as a bidder and quoted product from following OEMs are not from
such a country or, if from such a country, these quoted products OEM has been
registered with competent authority.

e [ hereby certify that these quoted products; its OEM fulfills all requirements in this
regard and is eligible to be considered for procurement for Bid number

No. Item Category Quoted Make & Model

In case I'm supplying material from a country which shares a land border with India, I will
provide evidence for valid registration by the competent authority; otherwise buyer
reserves the right to take legal action on us.

(Signature)
Authorized Signatory
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Details of Service Centers

(ON LETTER HEAD OF OEM)
Name of the authorized representative oftheagency
Name ofthe agency

Addressin Full

As an agency submitted bid for the implementation of CCTV SYSTEM for Apex Bank, we
hereby undertake that repair and service of the installed CCTV SYSTEM under the project
will be done by our firm directly or through service center appointed by us detailed below.

SI.No. | Name and Address of Service Centre | Contact nos. and Email ID| Districts Covered

A Service call will be attended within 48 hrs. and will be rectified within 7 days of time from
the date of receiving complaint.

OfficeSeal Signature

Name
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Details of Locations and Items

Locations and Address of Sites of MP Rajya Sahakari Bank where the CCTVs

have to be installed, and the number of Cameras and other accessories

S.No. Location & Address No. of No. of No. of NVR
Dome bullet 08 16
Camera | Camera | Chanel | Chanel

1. Head Office, T.T. Nagar, Bhopal 11 05 0 01

2. Training college, 4, Kotra Sultanabad, 11 05 0 01
Bhopal

3. Shubhash Yadav Bhawan 11 05 0 01

4. Main Branch, T.T. Nagar, Bhopal 12 04 0 1]l

5. Vijay Nagar Branch, 10, Adarsh Machenic 12 04 0 01
Nagar, Scheme No. 14, A.B. Raod, Indore

6. Jabalpur Branch, Plot Schem 18A, Civik 12 04 0 01
Centre, Near Madatal, Wright Town,
Jabalpur

7. Gwalior Branch, Jiwaji Chaowk, Lashkar, 06 02 1]] -
Gwalior

8. Sagar Branch, Jawahar Ganj, Ward, Sagar 06 02 1]] -

9. Bharatpuri Branch, Administrative Area, 12 04 0 01
Behind Income Tax Building, Ujjain

10. Rewa Branch, Sudhar Nyas Bhawan, Rewa 06 02 1] -

11. Khargone Branch, Jawahar Marg, 12 04 0 01
Khargone

12. Arera Colony Branch, E-5, Arera Colony, 06 02 1] -
Bhopal

13. M.P. Nagar Branch, 06 02 o -

14. Piplani Branch, 06 02 1]] -

15. Kotra Branch, 4, Kotra Sultanabad, Bhopal 06 02 1]] -

16. Ibrahimpura Branch, 06 02 1]] -

17. Hamidia Raod Branch, 06 02 1]] -

18. Gulmohar Branch, 06 02 1]] -

19. Kolar Road Branch, 06 02 1]] -

20. Awadhpuri Brnach, 06 02 1]] -

21. Karond Branch, 06 02 1]] -

22. Nepier Town Branch, Mission Compound, 06 02 1] -
Nepier Town, Jabalpur

23. Rampur Branch, MPEB Campus, 06 02 1] -
Rampur,Jabalpur

24, Niharlpura Branch, 38 Nihalpura, Indore 06 02 1]] -
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S.No. Location & Address No. of No. of No. of NVR
Dome bullet 08 16
Camera | Camera | Chanel | Chanel
25. Burhanpur Branch, Madan Gopal Complex, 06 02 1]] -
Burhanpur
26. Beema Nagar Branch, 10 Baikunthdham 06 02 1]] -
Mandasha Complex, Indore
27. FreeGanj Branch, 01, Kamla Nehru Marg, 06 02 ] -
Shahid Park, Freeganj, Ujjain
28. Gwalior Branch Extn. Counter, City Centre 05 03 01 -
Gwalior
29. Guest House, E-5, Arera Colony, Bhopal 12 04 0 01
TOTAL 224 80 20 09

Note - The number of Cameras and other accessories’ quantity can be increased/decreased as
per site requirement.
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Rates by the Bidder for Supply, Installation and Commissioning of IP Based CCTV of all Branches, Head Office,
Subhash Yadav Bhawan, Training College and Guest House

No.

Item
Title

SOR

Sub-

Item
Number

Item Description

Unit

Quantity

Rate

Amount
(Rs.)

2 MP IP
Dome
CAMERA

54.11

Supply, Installation testing and
commissioning of the IP dome camera shall
be equipped with a 1/2.8 2 MP progressive
scan CMOS imager to capture full HD 1080p
(25/30 fps) images, a 3.6 mm fixed lens, and

a waterproof (IP66) enclosure. As a true
day/night solution, the camera shall use
smart IR technology and provide up to 98 ft
(30 m) of IR illumination. The camera shall
accept PoE (802.3af) or 12 V DC power
input. min. illumination:-0.1 lux @F1.2, AGC
ON, 0 lux with IR video compression :-
H.264, noise reduction: 3DNR,backlight
compensation :- BLC/HLC/DWDR, encode
mode:- CBR/VBR (freely adjustable in CBR, 5
levels in VBR). UL listed

NOs

224

2 MP IP
BULLET
CAMERA

54.2.1

Supply, Installation testing and
commissioning of the IP bullet camera shall
be equipped with a 1/2.8 2 MP progressive
scan CMOS imager to capture full HD 1080p
(25/30 fps) images, a 3.6 mm fixed lens, and

a waterproof (IP66) enclosure. As a true
day/night solution, the camera shall use
smart IR technology and provide up to 98 ft
(30 m) of IR illumination. The camera shall
accept PoE (802.3af) or 12 V DC power
input. min. illumination:-0.1 lux @F1.2, AGC
ON, 0 lux with IR video compression :-
H.264, noise reduction: 3DNR,backlight
compensation :- BLC/HLC/DWDR, encode
mode:- CBR/VBR (freely adjustable in CBR, 5
levels in VBR).

NOs
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Channel
NVR
with 2
SATA

54.20.1

Supply, installation testing and
commissioning of 8 channel NVR. With
1080p real-time live view
H.265/H.264MJPEG dual codec decoding up
to 12 MP resolution preview & playback
max 320 MBPS incoming bandwidth support
2 SATA HDDs up to 16TB, supports fisheye
video de-warping in local and web user
interface, supports visual or auditory
notifications (a flashing light, bell, or siren)
complete with UL certification

NOs

20

16
Channel
NVR
with 4
SATA

54.22.1

Supply, installation testing and
commissioning of 16 channel NVR with
1080p real-time live view
H.265/H.264MJPEG dual codec decoding Up
to 12 MP resolution preview & playback
max 320 MBPS incoming bandwidth support
4 SATA HDDs up to 32TB, supports fisheye
video de-warping in local and web user
interface, supports visual or auditory
notifications(a flashing light, bell, or siren)
complete with UL certification

NOs

8 port
PoE
switch
with 2
SFP
ports

54.27.1

Supply, installation testing and
commissioning of 8 port PoE switch with 2
SFP ports, having security features like port

security supports 64 MACs per port, auto
surveillance VLAN, loopback detection
automatically disables a port when a loop is
detected, cable diagnostics allows
administrators to determine cable status,
UTP cat. 5, cat. 5e (100 m max.), full/half
duplex for 10/100 MBPS, full-duplex for
1000 MBPS, auto MDI/MDIX adjustment for
all twisted-pair ports, switching capacity, 40
GBPS, maximum 64 bytes packet forwarding
rate, 14.88 MBPS, ports 1 to 8 compliant
with 802.3at

NOs

38

6U
cabinet

38.17.1

Supply, installation testing and
commissioning of wall mounting rack, for
computer switches /Patch Panel etc. 6U
cabinet with min. Dimensions
366X600X600, wall mounting with 6 point 5
Amp. socket power supply strip, and fan,
cable manager, tray as per Site
requirement.

NOs

29




Supplying and drawing 4 pair shielded

4 pai
shi:IZII;d twisted pair (STP), 0.5 mm PVC insulated
7 | twisted | 38.12 copper conductor un-armoured Cat-6 |\ | 9950
air computer cable FRLS in existing
(ETP) surface/concealed, steel/PVC. conduit/
casing-n-capping as required.
Supply, installation, testing &
commissioning of L.E.D. Television (4K L.E.D.
LED TV Display O.S. Webos /Android or equivalent,
8 39" 57.2.1 minimum 50 Hz refresh rate Min. 20 W NOs 29
speaker, Wifi/bluetooth enabled, minimum
2 HDMI & 1USB Port, i/c remote and
wall/table top accessories)
Supply, installation testing and
10 commissioning of High-Speed HDMI
Metre corrosion-resistant connector & braided
! .15.4 N 2
? HDMI 38.15 cable, Supports Ethernet, 3D, 4K video, Os ?
cord computers and other HDMlI-enabled devices
Black.
4TB
10 Hard 54.30.2 Providing and fixing of 4 TB hard disk NOs 76
Disk
PVC . . . .
casin Supplying and fixing PVC casing and capping
andg (double fold) ISI marked along with
11 capin 17.1.2 | accessories on surface etc. as required. PVC | Metre 4500
ping casing and capping (double fold) 25 mm x
(double 12mm
fold)
SUB TOTAL
GST

TOTAL




